

WSA Planned Procurements

2025-2027 Q1

Report Generated: April 16, 2026

Asset Name	Description	Service	Planned Posting Date
Multiple	Tabletop Exercises (Moosomin, Harris, Harris Dyke 3 and Junction Dams)	Consultant	April-26
Harris Dam	Construction of shoreline rehab, rip rap source	Contractor	April-26
Katepwa Dam	Design of replacement structure	Consultant	April-26
Rafferty & Grant Devine Dam	Geotechnical Health Monitoring Decommission and Replacement	Consultant	May-26
Multiple	Structural Conduit Inspections	Contractor	May-26
Buffalo Pound Dam	Construction Contract for downstream embankment repair for section adjacent to Oxbow, including erosion, seepage, animal burrows, and settlement	Contractor	May-26
Swift Current Main Canal	SCMC and HMC Interim operator safety upgrade construction	Contractor	May-26
Multiple	Underwater scanning services	Consultant	June-26
Middle Creek & Downie Dam	Geotechnical Health Monitoring	Consultant	June-26
Duncairn Dam	Instrument Replacement	Consultant	June-26
Multiple	Alarm Threshold Review	Consultant	June-26
Herbert Main Canal	Detailed design for SCMC and HMC rehab	Consultant	June-26
Swift Current Main Canal	Detailed design for SCMC and HMC rehab	Consultant	June-26
Multiple	Geotechnical Assessment (3 Sites)	Consultant	September-26
Multiple	Structural Stability Assessment (3 Sites)	Consultant	October-26
Multiple	Dam Safety Review Services (Master Framework Agreement)	Consultant	November-26
Pike Lake Dam	Design for Embankment repairs	Consultant	April-27